BRUHAT BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE,
2nd & 4th Cross Road, 2nd Main Road, 3rd Block, HMT Layout, Near BWSSB Water Tank,
Nagasandra (Post) Bangalore-560073.

No EE/DD/W.O/78/2021-22

Office of the Executive Engineer
Dasarahalli Division
Date: 05.01.2022

WORK ORDER

To

Sri KUMARA B J (K B CONSTRUCTIONS)
#01, Sri nilaya, Behind Rangamandira,
Devarabhavi Road,
Bagalgunte, Nagasandra (P),
Bangalore – 560073

****

Name of Work:	Improvements to roads and other works in Abbigere Pashchimcounty and Surrounding area in ward no 12 Shettyhalli
Est Cost:	100.00 Lakhs Indent No:48281
Job Code:	012-20-000109 PCode-2573
Administrative Approval:	EE /DD/AS/02/2020-21, Dt: 05.05.2021.
Technical Sanction:	CE /DZ/TS/117/2021-22, Dt: 17.06.2021.
Tender Notification No& Date:	No.BBMP/EE/DD/Ten/06/2021-22, Date:16.08.2021.
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ:	ಆಇ 675 ವೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.

By Virtue of having executed agreement and the same has been accepted by the Executive Engineer for the work mentioned in subject, for the approved price of Rs.89,41,234.26 (Rupees Eighty Nine Lakh Forty One Thousand Two Hundred Thirty Four and Twenty Six Paise Only) Which is (+) 4.94% Above on S.R. of 2018-19, (when compare to issue rates on dtd 2.11.2021, is (-)5.38% Below) the SR of 2018-19) +12% GST Additional you are hereby instructed to proceed for execution of the said work as per enclosed BOQ in accordance with agreement, prevailing standard norms and Specifications in consultation with the Concerned ward Assistant Executive Engineer, and complete the work as per agreementwithin 120 days from the date of issue of this work order.

Executive Engineer
Dasarahalli Division
Bruhat Bangalore Mahanagara Palike

Copy to:

1. The Zonal Commissioner BBMP Dasarahalli Zone for favour of kind information.
2. The Joint Commissioner BBMP Dasarahalli Zone for favour of kind information.
3. The Chief Engineer BBMP Dasarahalli Zone for favour of kind information.
4. A E E (Shettyhalli,/T.Dasarahalli,PIA/Hegganahalli sub division) along with Schedule "B" for necessary action
5. The Necessary work bills should be accompanied along with photographs, Test Reports and also submit the progress of works fornightly.
6. Assistant Executive Engineer (V&QC) for information
7. Accounts Superindent (EE-DD) along with Original file for necessary action
8. Office File.

Scanned with Oken Scanner